SUITE 500

100 S. WACKER DR.
CHICAGO IL, 60606
TEL (312)>-939-1000

FAX (312)-939-4198

EARTHWORK SCHEDULE - 60M62 NORTH
EARTHWORK BALANCE
EARTH EXCAVATION WASTE (+) OR
EARTH ADJUSTED FOR UNSUITABLE SUITABLE SHORTAGE (-)
EXCAVATION SHRINKAGE (25%) EXCAVATION EMBANKMENT FURNISHED EXCAVATION
CU YD CU YD CU YD CU YD CU YD
US 45 (LAGRANGE ROAD) STATION 286+00 TO STATION 384+00
TEMPORARY 2,390.18 1,792.63 2,060.47 1,776.01 16.62
STAGE 1 17,698.16 13,273.62 12,089.20 217,290.84 -14,017.22]
STAGE 2 573.40 430.05 12.96 1,000.37| -570.32
STAGE 3 7,125.92 5,344.44 3,295.52 16,509.09 -11,164.65
STAGE 4 2,046.56 1,534.92 143.09 5,767.19 -4,232.27]
TOTAL: 29,834.23 22,375.67 17,601.24 52,343.51 -29,967.84
131ST STREET
TEMPORARY 64.7 48.5 0.0 5.7 42.9
STAGE A 3,612.3 2,709.2 683.3 87.4 2,621.8
STAGE B 1,851.3 1,388.5 360.4 279.2 1,109.3
STAGE C 293.4 220.1 24.2 70.7 149.4
SUBTOTAL: 5,821.7 4,366.3 1,067.9 442.9 3,923.4
135TH STREET
TEMPORARY 49.0 36.8 153.0] 342.9 -306.1
STAGE A 634.3] 475.7 276.1 213.4 262.3
STAGE B 841.2 630.9 312.3 555.0] 75.9
STAGE C 426.4 319.8 192.3 121.8] 198.0
SUBTOTAL: 1,950.9 1,463.2 933.8 1,233.2 230.1
CREEK ROAD
STAGE A 236.6 177.4 131.5] 52.4 125.0
TOTAL: 37,843 28,383 19,734 54,072 -25,689
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